

**METRO TRANSIT - SERVICE LANE ADDITION - PHASE 1**

CONTRACT NO. 8238  
 DATE: 2/28/19

Item	Quantity	Kenneth F. Sullivan Co. Price	Extension	J. P. Cullen & Sons, Inc. Price	Miron Construction Co., Inc. Price	C.D. Smith Construction, Inc. Price	Tri-North Builders, Inc. Price	Joe Daniels Construction Co., Inc. Price
<b>Section B: Proposal Page</b>								
90000 - SERVICE LANE ADDITION - Lump Sum	1.00	\$6,768,000.00	\$6,768,000.00	\$6,825,603.00	\$6,952,676.00	\$6,997,000.00	\$7,156,300.00	\$7,488,000.00

**Section B: Proposal Page - Alternate No. 1**

90001 - ALTERNATE NO. 1: SEE SPECIFICATION 012300 - ALTERNATES. PROVIDE ALL WORK TO INSTALL COMPLETE FIRE ALARM SYSTEM FOR THE ENTIRE FACILITY AS DETAILED ON DRAWING SHEET(S) ED-141, ED-142, ED-143, ED-144, E-140, E-141, E-142, E-143 and E-144 AND - LUMP SUM	1.00	\$287,600.00	\$287,600.00	\$286,320.00	\$366,273.00	\$363,000.00	\$288,600.00	\$343,000.00
--	------	--------------	--------------	--------------	--------------	--------------	--------------	--------------

**Section B: Proposal Page - Informational Pricing**

90002 - SEE SPECIFICATION 012200. THE BASE BID ITEM 90000 WILL BE ADJUSTED FOR THE ACTUAL LENGTH OF PILES INSTALLED. THE ESTIMATED QUANTITY IN BASE BID IS 5,715 LF (178 x 30 FT + 15 x 25 FT DEPTH). PROVIDE A UNIT COST FOR ADDITIONS / DEDUCTIONS FROM ALL WORK REQUIRED UNDER THE CONTRACT FOR THE ACTUAL INSTALLED QUANTITY ABOVE OR BELOW THE ESTIMATED QUANTITY OF 5,715 LF. - LF	5.00	\$170.00	\$850.00	\$170.00	\$104.00	\$50.00	\$175.00	\$150.00
--	------	----------	----------	----------	----------	---------	----------	----------

**METRO TRANSIT - SERVICE LANE ADDITION - PHASE 1**

CONTRACT NO. 8238

DATE: 2/28/19

Item	Quantity	Price	Extension	J. P. Cullen & Sons, Inc. Price	Miron Construction Co., Inc. Price	C.D. Smith Construction, Inc. Price	Tri-North Builders, Inc. Price	Joe Daniels Construction Co., Inc. Price
90003 - SEE SPECIFICATION 012200. THE BASE BID ITEM 90000 WILL BE ADJUSTED FOR THE ACTUAL UNSUITABLE SOIL REMOVED. THE ESTIMATED QUANTITY IN BASE BID IS 3550 TONS. PROVIDE A UNIT COST FOR ADDITIONS / DEDUCTIONS FROM ALL WORK REQUIRED UNDER THE CONTRACT FOR THE ACTUAL REMOVED QUANTITY ABOVE OR BELOW THE ESTIMATED QUANTITY OF 3550 TONS. - TONS	1.00	\$33.00	\$33.00	\$10.00	\$12.50	\$15.00	\$14.50	\$27.00
90004 - SEE SPECIFICATION 012200. THE BASE BID ITEM 90000 WILL BE ADJUSTED FOR THE ACTUAL BACKFILL OF OVER-EXCAVATED AREAS PROVIDED. BACKFILL SHALL CONSIST OF DRAINAGE COURSE. THE ESTIMATED QUANTITY IN BASE BID IS 3550 TONS. PROVIDE A UNIT COST FOR ADDITIONS / DEDUCTIONS FROM ALL WORK REQUIRED UNDER THE CONTRACT FOR THE ACTUAL INSTALLED QUANTITY ABOVE OR BELOW THE ESTIMATED QUANTITY OF 3550 TONS. - TONS	1.00	\$33.00	\$33.00	\$13.00	\$20.60	\$22.00	\$19.50	\$32.00
90005 - SEE KEY NOTE 3.002 / S-101. THE BASE BID ITEM 90000 WILL BE ADJUSTED FOR THE ACTUAL QUANTITY OF BURIED FOUNDATION REMOVED. THE ESTIMATED QUANTITY IN BASE BID IS 100 CY. PROVIDE A UNIT COST FOR ADDITIONS / DEDUCTIONS FROM ALL WORK REQUIRED UNDER THE CONTRACT FOR THE ACTUAL REMOVED QUANTITY ABOVE OR BELOW THE ESTIMATED QUANTITY OF 100 CY - CY	1.00	\$80.00	\$80.00	\$34.00	\$104.00	\$110.00	\$82.00	\$150.00