



Department of Public Works  
**Engineering Division**  
 James M. Wolfe, P.E., City Engineer  
 City-County Building, Room 115  
 210 Martin Luther King, Jr. Boulevard  
 Madison, Wisconsin 53703  
 Phone: (608) 266-4751  
 Fax: (608) 264-9275  
[engineering@cityofmadison.com](mailto:engineering@cityofmadison.com)  
[www.cityofmadison.com/engineering](http://www.cityofmadison.com/engineering)

**Assistant City Engineer**  
 Bryan Cooper, AIA  
 Gregory T. Fries, P.E.  
 Chris Petykowski, P.E.

**Deputy Division Manager**  
 Kathleen M. Cryan

**Principal Engineer 2**  
 John S. Fahrney, P.E.  
 Janet Schmidt, P.E.

**Principal Engineer 1**  
 Mark D. Moder, P.E.  
 Fadi El Musa Gonzalez, P.E.  
 Andrew J. Zweg, P.E.

**Financial Manager**  
 Steven B. Danner-Rivers

July 9, 2024

**NOTICE OF ADDENDUM  
 ADDENDUM 2  
 CONTRACT NO. 8742  
 RUTLEDGE STREET ASSESSMENT DISTRICT – 2024**

Revise and amend the contract document(s) for the above project as stated in this addendum, otherwise, the original document shall remain in effect.

**SPECIAL PROVISIONS:**

ADD TO RUTLEDGE AND DIVISION TRAFFIC CONTROL PARAGRAPH (SECOND TO LAST) IN SECTION 107.7 MAINTENANCE OF TRAFFIC WITH THE FOLLIWING:

The Contractor may not use on-street parking or loading zones outside the project’s limits around the intersection of Jenifer Street and Division Street to park vehicles, equipment or to store materials.

ADD THE FOLLOWING BID ITEM SPECIFICATION BEFORE BID ITEM 10770:

**BID ITEM 10725 – ALTERNATE BUSINESS ACCESS SIGN**

The contract quantity to be used to provide additional wayfinding for business(es) at the intersection of Jenifer Street and Division Street. The Contractor shall contact Joseph or David McKenzie, [jeniferstmarket@gmail.com](mailto:jeniferstmarket@gmail.com) or 608-244-6646 to determine the placement of the signs.

**PROPOSAL:**

Items have been revised in the proposal. See Bid Express.

Action	Bid Item	Description
ADD	10725	ALTERNATE BUSINESS ACCESS SIGN
REVISE	21110	TERRACE RAINGARDEN

**PLANS:**

Title Sheet: Updated *Index of Sheets* with new rain garden sheet.

D-4: Visual change due to geometric changes.

GI-2: Add new rain garden sheet.

PD-2: Curb ramps geometrics are updated on the intersection of Walton Place and Rutledge Street. New concrete flume and note for raingarden. Terrace excavation site for tree planting was updated at STA 16+06.23.

All P sheets except P-3: Visual change due to geometric changes. New concrete flume. Terrace excavation site for tree planting was updated at STA 16+06.23

Please acknowledge this addendum on page E1 of the contract documents and/or in Section E: Bidder’s Acknowledgement on Bid Express

Electronic version of these documents can be found on the Bid Express web site at:

<http://www.bidexpress.com>

If you are unable to download plan revisions associated with the addendum, please contact the Engineering office at 608-266-4751 receive the material by another route.

Sincerely, 

---

James M. Wolfe, P.E.  
City Engineer

JMW:ngv